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  SECTION 012300 

ALTERNATES 

PART 1 - GENERAL 

1.1  SUMMARY 

A.  Section includes: 

1.  Administrative and procedural requirements for alte rnates. 

1.2  DEFINITIONS 

A.  Alternate:  An amount proposed by bidders and state d on the Bid Form for 

certain work defined in the bidding requirements th at may be added to or 

deducted from the base bid amount if Owner decides to accept a 

corresponding change either in the amount of constr uction to be completed 

or in the products, materials, equipment, systems, or installation 

methods described in the Contract Documents. 

1.  Alternates described in this Section are part of th e Work only if 

enumerated in the Agreement. 

2.  The cost or credit for each alternate is the net ad dition to or 

deduction from the Contract Sum to incorporate alte rnate into the 

Work.  No other adjustments are made to the Contrac t Sum. 

1.3  PROCEDURES 

A.  General: Execute accepted alternates under the same  conditions as other 

work of the Contract. 

B.  Coordination:  Revise or adjust affected adjacent w ork as necessary to 

completely integrate work of the alternate into Pro ject. 

1.  Include as part of each alternate, miscellaneous de vices, accessory 

objects, and similar items incidental to or require d for a complete 

installation whether or not indicated as part of al ternate. 

C.  Notification:  Immediately following award of the C ontract, notify each 

party involved, in writing, of the status of each a lternate.  Indicate if 

alternates have been accepted, rejected, or deferre d for later 
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consideration.  Include a complete description of n egotiated revisions to 

alternates. 

D.  Schedule:  A schedule of alternates is included at the end of this 

Section.  Specification Sections referenced in sche dule contain 

requirements for materials necessary to achieve the  work described under 

each alternate. 

PART 2 - PRODUCTS  NOT USED 

PART 3 - EXECUTION 

3.1  SCHEDULE OF ALTERNATES 

A.  Alternate No. #1: Lobby Stair. 

1.  Base Bid:  Provide Lobby Stair as indicated. 

2.  Provide, as deductive Alternate 1, the cost to dele te Lobby Stair as 

specified and as follows:  

a.  Delete complete stair assembly, including structura l framing as 

shown on 15/S0303, treads, raised base, railing sys tem, and all 

finishes.  

b.  Provide thickened slab footing as shown on structur al drawings 

for future stair installation.   

c.  Extend all piping, control, alarm, and power for fu ture 

installation of headwalls.  Stub out and cap in wal l space.  

d.  Document location of thickened slab footing on Reco rd Drawings. 

e.  Provide wood floor finish as specified in Section 0 96400.  

f.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

B.  Alternate No. #2: Atrium Smoke Control System 

1.  Base Bid: Provide smoke control system as indicated .   

2.  Provide, as deductive Alternate 2, the cost to dele te atrium smoke 

control system as specified and as follows:  

a.  Delete smoke control system, including all mechanic al, fire 

alarm/detection, and electrical components.  
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b.  Delete generator, generator pad, ATS, panel “1LEH1” , panel 

“1LEL1” and associated feeders.  Delete wiring to e xhaust fans 

EF-5, EF-6, EF-6 and EF-7.  All circuits shown wire d to 

emergency panels shall be wired to normal power pan els.  

Emergency light fixtures shall be installed with em ergency 

ballasts. 

c.  Delete System including Exhaust Fans EF-5, EF-6, EF -7, and EF-8, 

and all associated ductwork, grilles, controls (inc luding 

controls related to automatic door opening devices) , power 

wiring, and other devices required only for the ope ration of the 

Smoke Evacuation Fan system. Fans, ductwork and gri lles are 

shown on Drawing M0102. Controls are shown in Detai l 6 on 

Drawing M0601. 

d.  Delete all supplemental steel framing associated wi th roof level 

openings adjacent to Grid D/4, as well as two new r oof openings 

in existing roof framing.  

e.  Provide extend metal decking and roof assembly over  prior 

opening.  

f.  Provide finishes to match adjacent surfaces.  

C.  Alternate No. #3 – Floor Finishes. 

1.  Base Bid: Base Bid shall include floor finishes as specified in 

Sections 096400, 096515, and 096813, and as shown o n drawings.  

2.  Provide, as deductive Alternate 3, the cost to dele te Floor Finishes 

as specified in Sections 096400, 096515, and 096813  at locations 

shown on drawings.  Replace with polished concrete as specified in 

Section 033510 and as follows:    

a.  Provide specified polished concrete flooring system  at 

structural slab at locations previously shows as re silient, wood 

and carpet flooring.  Drawings do not show all requ ired 

components of polished concrete Alternate.   Contra ctor shall 

include in Alternate cost all provisions necessary for a 

complete installation, including all transitions to  other 

flooring, slab preparation, sealants and accessorie s required 

for a complete installation. 

b.  Provide wall base and wall protection as shown in B ase Bid.   
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D.  Alternate No. #4. Exterior Wall Finishes 

1.  Base Bid: Base bid shall include panel assemblies a s specified in 

Sections 074456, 074213.13, 074245, and as shown on  drawings.   

2.  Provide, as deductive Alternate 4, the cost to dele te panel 

assemblies as shown and as specified. Replace with cement plaster as 

follows:  

a.  Provide cement plaster assembly as shown at other l ocations in 

the work, and as specified in Section 092400.  Draw ings do not 

show all required components of cement plaster Alte rnate.   

Contractor shall include in Alternate cost all prov isions 

necessary for a complete installation, including al l 

transitions, drip screeds, drift joints, flashings,  sealants and 

accessories required for a complete installation.  

b.  Plaster finish coat shall match panel color.  

c.  Provide continuous insulation as shown at metal and  cementitious 

assemblies, modified as required for z-clip furring , sized and 

spaced as required for lath anchorage.  

d.  Provide exterior sheathing and weather barrier as s pecified and 

shown on drawings at metal and cementitious panel a ssemblies.  

E.  Alternate No. #5. 

1.  Base Bid: Base Bid shall include stainless steel gr ating railing 

system as specified in Section 055000 and as shown on drawings. 

2.  Provide, as deductive Alternate 5, the cost to dele te stainless 

steel grating guardrail and handrail at all exterio r steps, ramps 

and raised platforms and landings.  Replace with pa inted pipe 

handrail and guard rail assembly as specified in Se ction 055000 and 

as follows:    

a.  Provide metal pipe railings system complying with a ll applicable 

regulations, including structural loads as required  California 

Building Code.  

b.  Drawings do not show required components of metal r ailing 

Alternate.   Contractor shall include in Alternate cost all 

provisions necessary for a complete installation, i ncluding all 

embeds, welding finishing and painting, sealants an d accessories 

required for a complete installation.  

c.  Provide painting as specified in Section 099600.  
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d.  Provide all required engineering design and calcula tions, signed 

and stamped by structural engineer registered in Ca lifornia.  

F.  Alternate No. #6. 

1.  Base Bid: Base Bid shall include magnetic dry erase  board as 

specified in Section 101113 and as shown on drawing s. 

2.  Provide, as deductive Alternate 6, the cost to dele te magnetic glass 

dry-erase boards as specified and as follows:     

a.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

G.  Alternate No. #7. 

1.  Base Bid: Base bid shall include headwalls as speci fied in Section 

102513. 

2.  Provide, as deductive Alternate 7, the cost to dele te headwalls as 

specified and as follows:  

a.  Provide backing as required to install headwalls at  future date.  

b.  Extend all piping, control, alarm, and power for fu ture 

installation of headwalls.  Stub out and cap in wal l space.  

c.  Document location of stub outs on Record Drawings. 

d.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

H.  Alternate No. #8: Composite Wood Wall Panel 

1.  Base Bid: Provide wood wall panels as specified in Section 064600 

and as indicated.   

2.  Provide, as deductive Alternate 8, the cost to dele te composite wood 

panels as specified and as follows:  

a.  Delete panels, including all trim, fasteners, and f inishing.  

b.  Provide backing in wall framing for future installa tion of 

panels. 

c.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

I.  Alternate No. #9: Exterior Sun Control System 

1.  Base Bid: Provide exterior sun control system as sp ecified in 

Section 107113 and as indicated.   
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2.  Provide, as deductive Alternate 9, the cost to dele te sun control 

system as specified and as follows:  

a.  Delete sun control components, including all trim, fasteners, 

and anchorage/attachments.  

b.  Delete supplemental structural framing shown in 4/S 1505.  

c.  Provide complete wall finishes as required to maint ain weather 

and waterproof exterior enclosure and to match adja cent 

surfaces. 

J.  Alternate No. #10: Porcelain Wall Tiles 

1.  Base Bid: Provide porcelain wall tile as specified in Section 

0093013 and as indicated.   

2.  Provide, as deductive Alternate 10, the cost to del ete porcelain 

wall tile as specified and as follows:  

a.  Delete wall tile assembly, including all corner tri m, sealant, 

and finishing.  

b.  Provide painted gypsum panels as specified in Secti on 092900, 

with semi-gloss paint finish as specified in Sectio n 099223. 

K.  Alternate No. #11: Fabric Wrapped Wall Panel 

1.  Base Bid: Provide fabric wrapped wall panels as spe cified in Section 

097723 and as indicated.   

2.  Provide, as deductive Alternate 11, the cost to del ete fabric 

wrapped panels as specified and as follows:  

a.  Delete panels, including all trim and fasteners.  

b.  Provide backing in wall framing for future installa tion of 

panels. 

c.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

L.  Alternate No. #12: Flush Wood Veneer Paneling - Aco ustical Wall Panel 

1.  Base Bid: Provide flush wood veneer wall panels as specified in 

Section 064216 and as indicated.   

2.  Provide, as deductive Alternate 12, the cost to del ete wood veneer 

panels as specified and as follows:  

a.  Delete panels, including all trim, fasteners, and f inishing.  

b.  Provide backing in wall framing for future installa tion of 

panels. 
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c.  Provide painted gypsum panels as specified in Secti on 092900, 

with paint finish as specified in Section 099223. 

M.  Alternate No. #13: Telecommunication Site Cabling 

1.  Base Bid: Re-pull all existing cabling from room FB -333 in Building 

100 Basement level to Room IRMS Room #120 in Buildi ng 105.     

2.  Provide, as deductive Alternate 13, the cost to eli minate the 

telecommunications cabling scope from Building 100 Room FB-333 to 

Room 120 IRMS room in Building 105 alter as follows :  

a.  Eliminate the telecommunications cabling scope of r emoving 

existing telecommunications cable from Building 100  to Telecom 

MH-19.  

b.  Revise the telecommunications cabling scope to run from IRMS 

Room #120 in Building 105 to Telecom MH-19. 

c.  Revise the telecommunications cabling scope to spli ce the new 

telecommunications cable from IRMS Room #120 in Bui lding 105 to 

Telecom MH-19 to the existing telecommunications ca ble not 

removed in item a. 

 

END OF SECTION 012300 

 


